
TFC Contract No. 18-095-000 
Raba Kistner, Inc. 
Assignment No. 9 

Project No. 18-009-8455 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RABA KISTNER, INC. 

TFC CONTRACT NO. 18-095-000 

ASSIGNMENT NO. 9 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 9 
(hereinafter refen-ed to as "Assignment No. 9" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter refen-ed to as "TFC") and Raba Kistner, Inc., located at 8100 Cameron Road, Suite 
B-150, San Antonio, Texas 78754 (hereinafter refen-ed to as "PSP") (TFC and PSP are hereinafter 
refen-ed to individually as a "Party" or collectively as "Parties"), to be subject to the te1ms and 
conditions that follow: 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as preparing and submitting to the Texas Commission on 
Environmental Quality (hereinafter refen-ed to as "TCEQ") a Voluntary Cleanup Program 
("VCP") application including all necessary backup documentation and a One Thousand and 
Noll 00 Dollars ($1,000.00) application fee for the GJ Sutton Building located at 321 Center Street, 
San Antonio, Texas (hereinafter refen-ed to as the "Project"), as further depicted in "Exhibit A-9," 
PSP's IDIQ Proposal No. PSF19-237-00 Assignment No. 9 Proposal dated August 37, 2019, 
attached hereto and incorporated herein for all purposes and consisting of four (4) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 9 shall be 
completed no later than December 31, 2020, unless terminated earlier as provided in Section 3 .2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 9. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 9. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perfmm the services 
under this Assignment No. 9 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 9 shall not 
exceed the sum of Seven Thousand Five Hundred and No/100 Dollars ($7,500.00. No more 
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frequently than once per month, PSP shall submit a Pay Application to TFC for services performed 
and reasonable and necessary costs and expenses incuITed through the last day of the previous 
month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the 
Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 9, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter refeITed to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-9." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be umeasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 

2 

DocuSign Envelope ID: 2EE069F4-A14C-427A-A252-0A73C5A71DC8



TFC Contract No. 18-095-000 
Raba Kistner, Inc. 
Assignment No. 9 

Project No. 18-009-8455 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the te1ms of this Assignment. Unless 
otherwise expressly authorized by the te1ms ofthis Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Patties unless the same is in writing and 
signed by the respective Patties hereto. 

This Assignment shall be effective as of the date of the last Patty to sign. 

TEXAS FACILITIES COMMISSION RABA KISTNER, INC. 

By: _ ________ _ 

Mike Novak Thomas BulT 

Executive Director Senior Vice President and COO 

Date of execution: ______ _ Date of execution: _________ _ 

t/IJ-1-ac 
_htL Dir 

~DED 
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PSP'S IDIQ PROPOSAL NO. PSF19-237-00 ASSIGNMENT NO. 9 PROPOSAL DATED 
AUGUST 27, 2019 
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Proposal No. PSF19-273-00 
August 27, 2019 

Ms. Dorothy Spearman 
Senior Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

RE: Proposal to Prepare a Texas Commission on Environmental Quality 
Voluntary Cleanup Program Application 
GJ Sutton Building 
123 Center Street 
San Antonio Texas 

Dear Ms. Spearman: 

Bui/ding Better Tomorrow 

8100 Cameron Road, Suite B-150 
Austin, TX 78754 

www.rkci.com 

p 512 :: 339 :: 1745 
F 512 :: 339 :: 6174 

TBPE Firm F-3257 

Raba Kistner, Inc. (RKI) is pleased to submit this proposal for environmental consulting services to the Texas 
Facilities Commission (CLIENT). This project will include preparation of a Voluntary Cleanup Program (VCP) 
application and agreement to enter the referenced Texas Commission on Environmental Quality (TCEQ) 
program to address the presence of historical contamination at the SITE. This proposal includes a brief 
description of pertinent project information in addition to our proposed scope of services. This proposal was 
prepared to formally define the proposed scope of services, our assumptions, time and cost information, 
project schedule, and procedures for authorization to initiate project activities 

BACKGROUND 

Raba Kistner Environmental, Inc. (RKEI) performed a Limited Site Investigation (LSI) on behalf of the Texas 
Facilities Commission in December 2010 (i.e., RKEI Project No. ASFl0-187-00, dated March 2, 2011). The 
scope of work for the initial assessment included installation of 22 exploratory soil borings (i.e., GP-1 
through GP-22) and the collection, screening and chemical analyses of subsurface soils. The LSI was 
focused specifically on a railroad spur line that traversed the SITE in addition to the perimeters of buildings 
that historically housed an engine factory, machine shops, and a foundry operation. 

Analytical data and field observations indicated generally low-level resigual petroleum hydrocarbon 
and heavy metals impacts to soils and groundwater beneath the SITE likely associated with former 
industrial operations. Sampling data indicated that reported impacts to surface and near-surface soils 
are widely distributed throughout the interior portion of the SITE in areas corresponding to: a former 
gas engine factory (GP-13); rail spur line and product storage (GP-17); rail spur line and coal bin staging 
area for foundry (GP-20); and rail spur line and machine shop area (GP-21). 

ENGINEERING & TESTING • ENVIRONMENTAL • PROJECT MANAGEMENT • INFRASTRUCTURE 
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On the basis of initial LSI findings and in accordance with our study recommendations, RKEI was 
subsequently engaged to conduct a Supplemental Subsurface Investigation (SSI) in August 2012 (i.e., RKEI 
Project No. ASFl0-187-02, dated October 23, 2012). A total of 12 exploratory soil borings were installed as 
part of the SSI, utilizing direct-push sampling methods in accordance with standard environmental drilling 
and sampling protocols. Based on the collective subsurface investigation findings, additional 
environmental sampling activities were recommended at the SITE, but particularly in the vicinity of 
exploratory borings GP-13, GP-20, and GP-21, where most significant impacts were identified. Additional 
environmental sampling at regular grid spacing was recommended to further evaluate large areas of the 
SITE formerly hosting industrial operations that were not assessed as part of the LSI study effort. 
A brief summary of assessment findings is provided in the following bullets: 

• Collective assessment findings indicate residual petroleum hydrocarbon and heavy metals impacts 
to soils beneath the SITE, likely associated with former industrial operations. Data generated as 
part of the SSI corroborate initial findings and provide delineation and definition to environmental 
conditions identified in the LSI. Analytical results indicate that residual soil contamination is 
present in the western portion of the SITE. 

• Heavy metals are present in soils at the SITE in concentrations exceeding Texas Specific 
Background (TSB) levels defined by the TCEQ. In particular, elevated arsenic, barium, cadmium, 
lead and mercury were noted at a variety of locations and depth intervals across the SITE. These 
results are not unexpected, given the industrial history of the SITE. In general, significant 

concentrations of heavy metals correspond to those locations that exhibit hydrocarbon impact. 
With the exception of lead and mercury values reported at GP-13, none of the reported metals 
concentration exceeds protective concentration levels (PCLs) considered protective of human 
exposure in a residential land use setting. As discussed previously, boring GP-13 penetrated a 
mound of soil suspected of containing construction and/or demolition debris. 

• SPLP testing indicated that the majority of the metals in soils were not readily leachable 
(essentially inert) and, as such, do not pose a threat to human health or the environment in a 
residential land use setting. RKEI concluded that current environmental conditions in soils do not 

constitute a threat to shallow groundwater beneath the SITE. 

PURPOSE AND SCOPE 

Based on discussions with the Texas Facility Commission, it has been requested that an application be 
submitted to the TCEQ to begin the regulatory process to enter the Voluntary Cleanup Program (VCP). The 
VCP provides administrative, technical, and legal incentives to encourage cleanup of contaminated sites in 
Texas. The program is open to responsible and non-responsible parties (e.g., future lenders and landowners). 
Non-responsible parties receive protection from liability to the State of Texas for cleanup of sites under the VCP. 
Parties entering the VCP must submit an application, an assessment report describing the contaminated area of 
concern, and a $1,000 application fee. Upon acceptance of the application, the applicant must sign an 
agreement that describes a schedule of events necessary to achieve cleanup and confirms that the applicant 
has agreed to pay all VCP oversight costs (e.g., costs for review of corrective action work plans I reports, 
meetings, etc.) 

After completion of the cleanup/corrective action process, the parties will receive a Certificate of Completion 
(COC) from the TCEQ, which states that all non-responsible parties are released from all liability to the State of 
Texas for cleanup of areas covered by the certificate. The primary benefit of the COC, is that the release of 
liability is legally transferable to future property owners. Based on our recent communications with the CLIENT, 

RABA K I STNER 
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we understand that future development plans for the SITE may involve residential land use. Obtaining a 
Certificate of Completion (COC) from the TCEQ would provide the greatest indemnification from environmental 
liability available to current property ownership. 

The scope of work for this project will consist of the preparation and submittal of the following documents: 

• VCP Application (Form TCEQ-10241); 
• VCP Agreement (Form TCEQ-10242); 
• Self-Implementation Notice (Form TCEQ-10323); and 
• Core Data Form (TCEQ 10400), if necessary. 

In order to prepare an adequate submittal in accordance with TCEQ requirements, it is anticipated that RKEI will 
utilize previous assessment results taken from the referenced 2011 and 2012 reports. It is anticipated that 
pertinent information will be incorporated into the VCP application will include the following: 

• A summary and description of historical land use activities that likely contributed to the 
emplacement environmental contaminants in soils; 

• Synopsis of environmental sampling data and discussion pertaining to the nature and extent of 
environmental contamination within SITE boundaries; and 

• Potential for adverse risk to human health and environment owing to contamination at the SITE. 

RKI will prepare the application and submit it to TCEQ on behalf of the CLIENT 

Monthly status reports to the designated TCEQ case coordinator will be required one the SITE is formally 
accepted into the VCP. RKI will also coordinate with the TCEQ coordinator to develop a schedule for submittal 
of the regular monthly status reports. 

PROJECT COST AND DURATION 

RKI will perform the scope of services described herein for an Estimated Fee of $7,500.00
. In the event 

that additional services are requested by CLIENT and/or necessary to complete project activities, RKI will 
provide a cost estimate under separate cover and solicit authorization from CLIENT before proceeding with 
additional work. Additional costs, if authorized as part of this project, will be billed in accordance with our 
standard fees for professional services and unit rates for equipment and laboratory services shown on our 
latest fee schedules for these services. 

Please note that VCP Agreement requires that the applicant or authorized agent confi rm that it will agree to 
pay all VCP oversight costs. To this end, an initial application fee of $1,000 (i.e., check made out to the TCEQ) 
must be included with the application. Whether the entire $1,000, or more, is used during the project 
depends upon the amount of time that the TCEQ project manager spends in an oversight role. For budgetary 
purposes, it is assumed that RKI will prepare the initial check for $1,000 to be included as part of the VCP 
application package. 

It is estimated that the scope of services will be completed within 2-3 weeks after we receive written 
authorization to proceed. 

ASSUMPTIONS 

The following assumptions were made with regard to the scope of services described herein: 

1. This proposal does not include any additional environmental assessment or construction-phase 
services. Following the completion of project activities described herein, and formal acceptance of 
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the SITE into the VCP, RKI will provide a separate cost proposal to provide supplemental 
assessment and TCEQ reporting activities as necessary to address Affected Property Assessment 
(APA) requirements for regulatory closure. 

2. Costs provided herein do not include the following activities that will likely be necessary to obtain 
regulatory closure through the VCP: 

• Additional supplemental subsurface assessment, 
• Development of an Affected Property Assessment Report, 
• Development/Preparation of a Self-Implementation Notice (SIN) pertaining to the removal and 

disposal of affected soils; 
• Preparation of a Response Action Completion Report (RACR) . 

ACCEPTANCE 

We appreciate the opportunity to work with you on this important assignment, which will be carried out in 
accordance with this letter and We appreciate the opportunity to submit this proposal and look forward to 
working with you in the execution of this project. This proposal and scope of services will be conducted in 
accordance with TFC Contract No. 18-095-00 Indefinite Delivery Indefinite Quantity Professional Service 
Agreement between the Texas Facilities Commission and Raba Kistner, Inc. 

The scope and fees associated with this proposal are valid for 120 days from issuance. 

RKI considers the data and information contained in this proposal to be proprietary. This statement of 
qualifications and any information contained herein shall not be disclosed and shall not be duplicated or used 
in whole or in part for any purpose other than to evaluate this proposal. 

Very truly yours, 

RABA KISTNER, INC. 

~-~ 
Brian D. Strye 
Environmental Project Manager 

~l!.~ 
Richard V. Klar, P.G. 
Vice President 

BDS/RVK/bc 

Copies Submitted: Above (1 Electronic PDF Copy) 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 

Assignment No. 9 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Brian Strye 
RKCI 
12821 W. Golden Lane 
San Antonio Texas 78249 
210-699-9090 
bstrye@rkci.com 

B. Subcontractors: 

1. none 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For use with all 2018 JD/Q's 
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